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The SOLICITATION is amended as follows:

CLARIFICATION: Small Business Subcontracting Plan goals shall be expressed in terms of
percentages of total planned subcontracting dollars, for the use of small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns as
subcontractors. The small business goals are not based on the total contract value.

1. SPECIFICATIONS:

a. Narative Change: The page numbers of the Bidding Schedule are changed to read Page 1 of
78 through Page 78 of 78.

b. Revised Pages. The following pages have been deleted and are replaced with revised pages of
the same numbers. Copies of the revised pages are attached.

i hedul

Page 8 of 78

Page 12 of 78
Page 13 of 78
Page 16 of 78
Page 18 of 78
Page 19 of 78
Page 27 of 78
Page 33 of 78
Page 40 of 78
Page 43 of 78
Page 46 of 78
Page 50 of 78
Page 51 of 78
Page 59 of 78
Page 67 of 78
Page 68 of 78
Page 69 of 78
Page 75 of 78
Page 78 of 78

Contract Clauses

Page 34 of 35
Page 35 of 35

2-- Amdt. 0002
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2. DRAWINGS:

a. Deleted Drawings: The following drawings are deleted from the specification.
Phase 1

Sheet S106
Sheet S108
Sheet S110

b. Revised Drawings: The following drawings are deleted and replaced with revised drawings of the
same numbers. Copies of the revised drawings are attached.

Phase 1

Sheet A-1
Phase 2

Sheet S70
Sheet S70A
Sheet S110
Sheet S3

3. Bidders are required to acknowledge receipt of this amendment on the Bidding Form, in the space
provided, or by separate letter or telegram prior to opening of bids. Failure to acknowledge all amendments
may cause rejection of the bid.

4. Bids will be received until 2:00 p.m., local time, 19 February 2002, in Room 760 Federal Building, 601 E.
12" Street, Kansas City, Missouri 64106-2896. and at that time publicly opened.

Encls

1. Spec pgs as listed
2. Drawings as listed

3 — Amdt. 0002
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDULE PHASE |
ITEM EST UNIT
NQ DESCRIPTION QTY UNIT PRICE SUBTOTAL AMT
0031 Seeding & Mulching -

Levee Mix 78 ACR $ $
0032 Seeding & Mulching -

Native Grasses/Wild-

flowers, Mixture “A” 83 ACR $ $
0033 Seeding & Muliching -

Native Grasses,

Mixture “B” 93 ACR $ $
0034  Trees 23,800 EA $ $
0035  Shrubs 8,400 EA $ $
0036 Free Board Gage LS $ $
QPTION SCHEDULE PHASE |
ITEM EST UNIT
NQO. DESCRIPTION QTY UNIT PRICE SUBTOTAL AMT
0037 Not Used
0038 Government Field

Office (OPTION 1) 36 MONTHS $

TOTAL BASE AND OPTION SCHEDULE PHASE | $

Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE
SCHEDULE and OPTION SCHEDULE. Immediate award will be made of the BASE SCHEDULE. At the
option of the Government, the OPTION SCHEDULE may be awarded at the bid price after Notice of Award
for the BASE SCHEDULE work. The Government does not guarantee any work beyond that of the BASE
SCHEDULE. The Government reserves the right to pick up the OPTION SCHEDULE at the bid price
within 60 calendar days after the Notice to Proceed. Bidders’ attention is directed to SECTION 00100,
paragraph titled “Evaluation of Options”.

Following are descriptions of work for each bid item for purposes of determining measurement
and payment.

Page 8 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE PHASE | BID NOTES

0017 Closure Monolith Wall — The work includes all labor, equipment, and materials necessary to place forms,
reinforcing, and concrete; work also includes finishing and curing concrete; metals associated with the closure
monolith wall and associated welding.

0018 Closure Monolith Sill — The work includes all labor, equipment, and materials necessary to: perform structural
excavation/backfilling/compaction; place forms, reinforcing, and concrete for the closure monolith sill/postwells;
finish and cure concrete; place metals associated with the closure monolith sill/postwells and associated welding.

0019 Stoplogs — Type A — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the type “A” stoplogs in the channel slots.

0020 Stoplogs — Type B — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the type “B” stoplogs in the channel slots.

0021 Stoplog Storage Pedestals — The work includes all labor, equipment, and materials necessary to: perform
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the stoplog storage
pedestals; finish and cure concrete; place metals and neoprene associated with the stoplog storage pedestals and
associated welding. Also included in this item is the removal of the stoplogs and posts from the channel slots and
postwells and placement/securing of the stoplogs and posts on the stoplog storage pedestals.

0022 Stoplog Posts/Misc. Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the Stoplog posts in the postwells.

0023 Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government.

0024 Bedding — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until the placement of riprap cover is completed.

0025 Rockfill — This item includes all labor, equipment, and material costs associated with furnishing, hauling,
handling, and placement of rockfill material within the riverward berm slopes.

0026 Soil Surface Erosion Control — This item includes all costs associated with the furnishing and placement of
erosion control material on the levee slopes in lieu of riprap and bedding material.

0027 Riverside Berm Fill - — This item includes all costs associated with excavating, hauling, handling, placing,
and compacting the impervious material associated with the stability berm. Stripping of the borrow/levee area is
not included in the quantities. Stripping is considered an incidental cost.

0028 Random Fill - — This item includes all costs associated with furnishing, handling, placing, and compacting the
random material associated with the construction of the levee and underseepage berm. . Stripping of the
borrow/levee area is not included in the quantities. Stripping is considered an incidental cost. Cost also includes
required hydrographic surveys.

Page 12 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE | BID NOTES

0029 Impervious Fill - — This item includes all labor, equipment, and material costs associated with: backfilling and
compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious
material for the levee. Costs also include placing topsoil within required limits. . Stripping of the borrow/levee area
is not included in the quantities. Stripping is considered an incidental cost.
0030 Aggregate Surface Course — This item includes all cost associated with furnishing, hauling, handling, placing,
and compacting the surfacing material.

BIDDING SCHEDULE PHASE | BID NOTES

0031 Seeding and Mulching Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, and mulch

0032 Seeding and Mulching - Native Grass/Wildflower - Mixture “A™ This item includes all costs associated with
tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower - Mixture “A” seed, and mulch

0033 Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, and mulch

0034 Trees — The work includes all labor, equipment, and materials necessary to provide and plant the specified
trees.

0035 Shrubs Trees — The work includes all labor, equipment, and materials necessary to provide and plant the
specified shrubs.

0036 Free Board Gage — The work includes all labor, equipment, and materials necessary to fabricate, furnish and
install the free board gages including but not limited to surveying, removal/replacement of riprap, hand
excavation/backfilling/compaction, welding, painting, and signage. Three free board gages will be required.

0037 Not Used

0038 Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION FACILITIES.

Page 13 of 114
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BASE SCHEDULE PHASE I

ITEM
NQ DESCRIPTION

0052  Riprap

0053 Geotextile used
as Filter Material

0054  All other Items

-Inlet Structure
-Trash Rack
-108" Reinforced
Concrete Pipe
-Twin 9'x9' Reinforced
Concrete Box
-Pump Plant
-Pump Plant Metals
(incl vents/Discharge
Pipe
-Pumps/Pump Controls
- 108" Sluice Gate
-Electrical Work
-Electrical Service to
Pump Plant
-Outlet Structure
-108" Dia Flap Gate
-Free Board Gages
-Gabions on Inlet Ditch

0055 Stoplog Gap QO

-Construction Staging
for QO

-Test Piles - Mob/
Demob

-I-Wall Sheetpiling

-Seepage Cutoff Wall

-North Transition Wall

-South Transition Wall

-Monolith 21

EST

874

12,492

BIDDING SCHEDULE

UNIT

TONS $

SF $
LS

LS
LS
LS
LS
LS

LS
LS

LS
LS
LS

LS
LS
LS
LS
LS

LS

LS
LS

LS
LS
LS
LS
LS
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDULE PHASE I
ITEM EST UNIT
NO. DESCRIPTION QY UNIT PRICE
0058 Stoplog Gap Q3A LS
-Construction Staging LS
-Test Piles - Mob/ LS
Demob
-I-Wall Sheetpiling LS
-Seepage Cutoff Wall LS
Not Used
-M28 LS
-M29 LS
-Closure Monolith LS
-Stoplogs/Associated
Metals for Q3a LS
-Pavement LS
Reconstruction

0059 Drainage Systems

—(Quindaro) LS
-Gatewell #2 LS
-Gatewell #4 LS
-Drainage System #8 LS
-Hwy 9 Earthwork and
Drainage System LS
Quindaro Levee
0060 Clearing and Grubbing LS

0061 Inspection Trench
Excavation 18,682 CY $

0062  Exc/Disposal of
Unsuitable Material 10,890 CY $

Page 18 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDULE PHASE Il
ITEM EST UNIT
NO.- DESCRIPTION QY UNIT PRICE SUBTQTAL AMT
0063 Riverside Berm Fill 26,409 CY $ $
0064 Random Fill 186,067 CcYy $ $
0065  Impervious Fill 155,329 CY $ $
0066 Landside Berm Fill 54,908 CcY $ $
0067  Burlington Creek Rockfill 3,903 TONS $ $
0068 Aggregate Surface
Course 1,947 TONS $ $

0069 Riprap 9,395 TONS $ $
0070 Bedding 2,158 TONS $ $
0071  Soil Surface Erosion

Control Material 2,585 Sy $ $
0072  Geotextile used as

Filter Material 2,856 Sy $ $
0073  Riprap Truckload Test LS $ $
0074 NW Platte Road Raise LS $
0075 Seeding & Mulching 36.28 ACR $ $

Page 19 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE Il BID NOTES

0049: Structural Excavation— This item includes all labor, equipment, and material costs associated with
excavating, loading, hauling, and dumping of material from the inlet, pipe, pump plant, and outlet limits. This item
also includes any dewatering necessary to construct pump plant and associated items.

0050: Inlet/Outlet Ditch— This item includes all labor, equipment, and material costs associated with excavating,
loading, hauling, and dumping of material from the inlet/outlet ditch limits.

0051: Backfilling— This item includes all labor, equipment, and material costs associated with excavating, loading,
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item
does not include fill for the levee embankment.

0052: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government for the pump plant ditch. This item does not include riprap for
the gabions.

0053: Geotextile Used As Filter Material—This item includes all costs associated with the furnishing and
placement of geotextile material on the inlet/outlet ditch slopes below riprap material.

0054: All Other Items for the Quindaro Pump Plant (which include the following items).

- Inlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls;
finish and cure concrete.

- Trash Rack — The work includes all labor, equipment, and materials necessary to fabricate and install
trash racks on the inlet structure.

- 108" Reinforced Concrete Pipe — The work includes all labor, equipment, and materials necessary to:
perform subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the
pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe.

- Twin 9'x9’ Reinforced Concrete Box — The work includes all labor, equipment, and materials necessary
to: perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and
cure concrete: installation of collar, expansion joints, and waterstops.

- Pump Plant — The work includes all labor, equipment, and materials necessary to: perform subgrade
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab; finish
and cure concrete.

- Pump Plant Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install pump plant metals including but not limited to ladder rungs, grating, angle iron,
expansion anchors, steel plates, screws, gate operator platform, guard railing, chains, and fencing. Cost
also includes the fabrication, installation/removal, and storage of stoplogs.

Page 27 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE Il BID NOTES

concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base,
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and
concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 54" Flap gate.

- Gatewell Structure #4 — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground
elevation/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch;
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.
This item also includes the furnishing, handling, and installation of the 60" Flap gate. This item also
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding
for the outlet structure on Gatewell #4 until final acceptance by the government.

- Drainage System #8 - — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch;
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.
This item also includes the furnishing, handling, and installation of the 60" Flap gate; This item also
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding
for the outlet structure on Drainage System #8 until final acceptance by the government.

- Highway 9 Earthwork and Drainage System — The work includes the provision of all labor, equipment, and
materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm drain,
bore/jack and grade highway 9 ramp. Seeding and mulching are included with Item 0075 Seeding and
Mulching.

0060: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for

clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

Page 33 of 78
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE PHASE Il BID NOTES

0093: Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the spalls until final acceptance by the government.

0094: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0095: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material between the levee earth fill and 6-inch bedding.

0096: Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. Three riprap truckload test will be required.

0097: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0098: Demolition — This item includes all costs associated with pavement demolition around the ProLogis
building; fencing relocation from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.

0099: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: RS
Sta.~66+00 to 79+00.

0100: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0101: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0102: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0103: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.

0104: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE Il BID NOTES

- Drainage System #6A — The work includes all costs associated with the provision and installation of the
15" RCP, manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System #6B — The work includes all costs associated with the provision and installation of the
48" RCP, 15" RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation,
backfilling to preconstruction ground elevation, and compaction.

- Drainage System at 9B — The work includes all costs associated with the provision and installation of the
18"/30” RCP, 18"/30" Inlet structure, 18"/30” Outlet Structure; demolition and disposal of pavement;
pavement repair; associated excavation, backfilling to preconstruction ground elevation, and compaction.

-Interior Detention Basin South Red-X — The work includes all costs associated with the provision and
installation of the 15" CMP; excavation, backfilling and compaction for the 15" CMP; Excavation for the
detention pond; and detention pond shaping. Seeding and mulching are included in Iltem 0106 Seeding
and Mulching.

- Red-X Ditch — The work includes all costs associated with excavation and grading of the ditch; the
construction of Junction Box JB-R98; the associated excavation, backfilling, and compaction for the
extended pipe and junction box; demolition of the CMP in the Junction Box.

- Drainage System at ProLogis — The work includes all costs associated with the provision and installation
of the 30" RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet
structure; associated excavation, backfilling to preconstruction ground elevation, and compaction.

- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site,
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout,
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the
cost for the construction of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at
the floodwall.

0109a: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.
0109b: This item includes all costs associated with the furnishing/application of anti-graffiti sealer to the walls of:

QO North/South transition; M21/M22, and the Closure Monolith; Q3a — M28/M29, and Closure Monolith; R1a — I-
wall, M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith (S), Closure Monolith (N),
Floodwall Monolith (1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; Riverside Floodwall — both sides.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BASE SCHEDULE PHASE | + PHASE |l

ITEM
NQ DESCRIPTION

0118 Test Piles - Lateral
Load Test

0119 Test Piles - Compressive
Compressive Load

Test
Quindaro Pump Plant
0120 Ponding Area

Excavation

0121  Structural Excavation

0122  Inlet/Outlet Ditch
0123  Backfilling
0124 Riprap

0125 Geotextile Used as
Filter Material

0126  All other Items

-Inlet Structure

-Trash Rack

-108" Reinforced
Concrete Pipe

-Twin 9'x9' Reinforced

Concrete Box
-Pump Plant

-Pump Plant Metals
(incl vents/Discharge

Pipe

-Pumps/Pump Controls

- 108" Sluice Gate

EST
QY

160,000

27,709

23,981

874

12,492

BIDDING SCHEDULE

UNIT

LS

LS

CYy

cY
LS
CY

TONS

SF
LS

LS
LS
LS
LS
LS
LS
LS
LS

LS
LS
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385), Riverside, Missouri

BASE SCHEDULE PHASE | + PHASE |l

ITEM EST
NQ DESCRIPTION QTY
0140 Geotextile 107,710
0141 Riverside Berm Fill 143,061
0142 Random Fill 1,385,568
0143  Impervious Fill 344,389
0144  Crushed Rock Surfacing 5,149
0145 Seeding & Mulching - 78
Levee Mix
0146  Seeding & Mulching -
Native Grasses/Wild-
Flowers, Mixture “A” 83
0147  Seeding & Mulching -
Native Grasses,
Mixture “B” 93
0148 Trees 23,800
0149  Shrubs 8,400
0150 Free Board Gage
Quindaro Levee (Phase |l)
0151 Clearing and Grubbing
0152 Inspection Trench 18,682
Excavation
0153  Exc/Disposal of 10,890
Unsuitable Material
0154 Riverside Berm Fill 26,409
0155 Random Fill 186,067

UNIT
SF
CY
cY
CcY
TONS

ACRES

ACRES

ACRES
EA
EA

LS

LS

CcY

CYy

CcYy

CcY
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDULE PHASE | + PHASE |l

ITEM EST UNIT
NQ. DESCRIPTION QTY UNIT PRICE SUBTOTAL  _AMT
0156  Impervious Fill 155,329 CY $ $
0157 Landside Berm Fill 54,908 CcY $ $
0158  Burlington Creek 3,903 TONS $ $
Rockfill
0159 Crushed Rock Surfacing 1,947 TONS $ $
0160 Riprap 9,395 TONS $ $
0161 Bedding 2,158 TONS $ $
0162  Soil Surface Erosion 2,585 SY $ $
Control Material
1063  Geotextile used as Filter 2,856 SY $ $
Material
0164 Riprap Truckload Test LS $ $
0165 NW Platte Road Raise LS $
0166 Seeding & Mulching 36.28 ACR $ $
0167  Stoplog Gap Rla LS $
-Construction Staging LS $
-Test Piles - Mob/ LS $
Demob
-I-Wall Sheetpiling LS $
-Seepage Cutoff Wall LS $
-l-Wall Concrete LS $
-M25 LS $
-M26 LS $
-Closure Monolith LS $
-Stoplogs/Assoc. LS $
Metals for R1a
-Pavement Reconstruction LS $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE |l BID NOTES

0123: Backfilling— This item includes all labor, equipment, and material costs associated with excavating, loading,
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item
does not include fill for the levee embankment.

0124: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government for the pump plant ditch. This item does not include riprap for
the gabions.

0125: Geotextile Used As Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile materials on the inlet/outlet ditch slopes below riprap material.

0126: All Other Items for the Quindaro Pump Plant (which include the following items).

- Inlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls;
finish and cure concrete.

- Trash Rack — The work includes all labor, equipment, and materials necessary to fabricate and install
trash racks on the inlet structure.

- 108" Reinforced Concrete Pipe — The work includes all labor, equipment, and materials necessary to:
perform subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the
pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe.

- Twin 9'x9’ Reinforced Concrete Box — The work includes all labor, equipment, and materials necessary
to: perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and
cure concrete: installation of collar, expansion joints, and waterstops.

- Pump Plant — The work includes all labor, equipment, and materials necessary to: perform subgrade
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab; finish
and cure concrete.

- Pump Plant Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install pump plant metals including but not limited to ladder rungs, grating, angle iron,
expansion anchors, steel plates, screws, gate operator platform, guard railing, chains, and fencing. Cost
also includes the fabrication, installation/removal, and storage of stoplogs.

- Pumps/Pump Controls — The work includes all labor, equipment, and material necessary furnish and
install pumps, discharge tubes, and pump controls.

- 108" Sluice Gate — The work includes all labor, equipment, and materials necessary to furnish and install
wall thimble, sluice gate, stem, and gate operators.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE |l BID NOTES

- Drainage System #8 - — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch;
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.
This item also includes the furnishing, handling, and installation of the 60" Flap gate; This item also
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding
for the outlet structure on Drainage System #8 until final acceptance by the government.

- Highway 9 Earthwork and Drainage System — The work includes the provision of all labor, equipment, and
materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm drain,
bore/jack and grade highway 9 ramp. Seeding and mulching are included with Item 0165 Seeding and
Mulching.

0133: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting form the clearing operations. The work also
includes the provision of all labor, equipment, and materials for the removal of fence posts and associated
concrete, chain link fabric, barbed wire, gates and associated hardware from the work site; also included is hauling
of material offsite, and proper disposal offsite. Fencing material is not to be reused.

0134: Required Excavation — The work includes the provision of all labor, equipment, and materials required for the
excavation, inspection, and backfilling of the inspection trench; excavation, loading, hauling, and dumping of the
existing levee material; and the excavation, loading, hauling, and dumping of the borrow area material.

0135: Not Used

0136: New Fencing — New fencing includes the provision and installation of corner/line/gate posts with concrete,
brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line post wire ties, tension wire, wire hog
rings, post brackets with barb wire, locking devices, plunger bar and all other details shown on drawings.

0137: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government. This item does not include riprap costs for Gatewell #4 or
Drainage System #8.

0138: Bedding — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until the placement of riprap cover is completed.

0139: Rockfill — This item includes all labor, equipment, and material costs associated with furnishing, hauling,
handling, and placement of rockfill material within the riverward berm slopes.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE |l BID NOTES

0140: Geotextile — This item includes all costs associated with the furnishing and placement of erosion control
material on the levee slopes.

0141: Riverside Berm Fill - — This item includes all costs associated with excavating, hauling, handling, placing,
and compacting the impervious material associated with the stability berm. Stripping of the borrow/levee area is
not included in the quantities. Stripping is considered an incidental cost.

0142: Random Fill - — This item includes all costs associated with furnishing, handling, placing, and compacting
the random material associated with the construction of the levee and underseepage berm. . Stripping of the
borrow/levee area is not included in the quantities. Stripping is considered an incidental cost. Cost also includes
required hydrographic surveys.

0143: Impervious Fill - — This item includes all labor, equipment, and material costs associated with: backfilling
and compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious
material for the levee. Costs also include placing topsoil within required limits. . Stripping of the borrow/levee area
is not included in the quantities. Stripping is considered an incidental cost.

0144: Crushed Rock Surfacing — This item includes all cost associated with furnishing, hauling, handling, placing,
and compacting the surfacing material.

0145: Seeding and Mulching Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, and mulch

0146: Seeding and Mulching - Native Grasses/Wildflowers - Mixture “A™- This item includes all costs associated
with tilling, furnishing and placement of fertilizer, Native Grasses/Wildflowers - Mixture “A” seed, and muich.

0147: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, and mulch.

0148: Trees — The work includes all labor, equipment, and materials necessary to provide and plant the specified
trees.

0149: Shrubs — The work includes all labor, equipment, and materials necessary to provide and plant the specified
shrubs.

0150: Free Board Gage — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the free board gages including but not limited to surveying, removal/replacement of riprap, hand
excavation/backfilling/compaction, welding, painting, and signage. Three free board gages will be required.

0151: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for

clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE |l BID NOTES

0152: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0153: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: QL Sta.
7+10 to 11+55; QL Sta. 207+00 to 216+00; QL Sta. 217+00 to 242+30.

0154: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0155: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0156: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.

0157: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.

0158: Burlington Creek Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the rockfill until final acceptance by the government. The cost for excavation to place this rockfill is
also included in this item. It will be considered incidental to the rockfill item.

0159: Crushed Rock Surfacing — This item includes all costs associated with furnishing, hauling, handling,
placing, and compacting the crushed stone surfacing material placed on the levee.

0160: Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government.

0161: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0162: Soil surface Erosion Control Material — This item includes all costs associated with the furnishing and
placement of erosion control material on the levee slopes in lieu of riprap /bedding material.

0163: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material on the levee slopes in lieu of bedding material.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE |l BID NOTES

0183: Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the rockfill until final acceptance by the government.

0184: Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the spalls until final acceptance by the government.

0185: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0186: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material between levee earth fill and 6-inch bedding.

0187: Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. Three riprap truckload tests will be required.

0188: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0189: Demolition — This item includes all costs associated with pavement demolition around the ProLogis
building; fencing relocation from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.

0190: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: RS
Sta.~66+00 to 79+00.

0191: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0192: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0193: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0194: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE PHASE | + PHASE Il BID NOTES

- Drainage System #4 — The work includes all costs associated with the construction of an inlet/outlet structure,
manhole MH-12, 60" RCP, manhole MH-11, manhole MH-10A; associated excavation, backfilling to
preconstruction ground elevation, compaction, and riprap.

- Drainage System #5 — The work includes all costs associated with the provision and installation of the 54”
RCP, 30" RCP, outlet structure, field inlet FI-1, JB-2, JB-3, JB-4; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System #6A — The work includes all costs associated with the provision and installation of the 15”
RCP, manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to preconstruction ground
elevation, and compaction.

- Drainage System #6B — The work includes all costs associated with the provision and installation of the 48”
RCP, 15" RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System at 9B — The work includes all costs associated with the provision and installation of the
18"/30” RCP, 18"/30" Inlet structure, 18"/30" Outlet Structure; demolition and disposal of pavement; pavement
repair; associated excavation, backfilling to preconstruction ground elevation, and compaction.

- Interior Detention Basin South Red-X— The work includes all costs associated with the provision and
installation of the 15" CMP; excavation, backfilling and compaction for the 15" CMP; Excavation for the detention
pond; and detention pond shaping. Seeding and mulching are included in Item 0197 Seeding and Mulching.

- Red-X Ditch — The work includes all costs associated with excavation and grading of the ditch; the construction
of Junction Box JB-R98; the associated excavation, backfilling, and compaction for the extended pipe and
junction box; demolition of the CMP in the Junction Box.

- Drainage System at ProLogis — The work includes all costs associated with the provision and installation of the
30" RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet structure; associated
excavation, backfilling to preconstruction ground elevation, and compaction.

- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site, drilling for
wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, flap
gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the cost for the construction
of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the riprap and cages until final acceptance by the government for the gabion protection at the
floodwall

0200: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.

0201: Anti-Graffiti Sealer — This item includes all costs associated with the furnishing/application of anti-graffiti sealer to
the walls of: QO North/South transition; M21/M22, and the Closure Monolith; Q3a— M28/M29, and Closure Monolith; R1a—
I-wall, M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith (S), Closure Monolith (N),
Floodwall Monolith (1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; Riverside Floodwall — both sides.
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SECTION 00800 Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT
52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK
(@) The Contractor shall be required to (1) commence work under this contract within 10 calendar days after the
date the Contractor receives the Notice to Proceed, (2) prosecute the work diligently, and (3) complete the entire
work ready for use within 815 calendar days, with no work being required during the winter exclusion period.
(b) No work will be required during the periods between 15 December and 1 March inclusive, and such periods
have not been considered in computing the time allowed for completion. The Contractor may, however, perform
work during all or any part of these periods upon giving prior written notice to the Contracting Officer.
(c) Exception to completion time: In case the Contracting Officer determines that seeding is not feasible during the

compl etion time stated above, the Contractor shall accomplish such seeding in the first planting period following the
contract completion time.

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor failsto complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $1,435.00 for Schedule 1 (Phase 1), $1,915.00 Schedule 2
(Phase 1), and $3,315.00 for Schedule 3 (Phases | and I1) for each calendar day of delay until the work is completed
or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(c) Exception to Liguidated Damages: |n case the Contracting Officer determines that seeding is not feasible during
the stated completion time, seeding will be exempted from liquidated damages.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49.

(b) Allowable cost for construction and marine plant and equipment in sound workabl e condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost datafor each piece
of equipment or groups of similar serial and seriesfor which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region V. Working conditions shall be
considered to be average for determining equipment rates using the schedul e unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be devel oped using the formula provided in the schedule. For forward pricing, the schedule in
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, | ease-purchase arrangements, and sal e-leaseback
arrangements, will be determined using the schedule, except that actual rateswill be used for equipment leased from
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an organization under common control that has an established practice of |easing the same or similar equipment to

unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Sheet.

(End of clause)

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFFSITE (MAR 1995)--EFARS

(@) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to
the contractor at locations other than the site of the work may be taken into consideration in making payments if
included in payment estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions;
or (3) materialsthat have been fabricated to the point where they are identifiable to an item of work required under
this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check
showing title to the items in the prime contractor and including the value of material and |abor incorporated into the
item. In addition to petroleum products, payment for materials delivered off-site are limited to the type and quantity
of materials approved by the Contracting Officer prior to commencement of construction.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Dataand information furnished or referred to below isfor the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(@) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations.

(b) Weather conditions: Each offeror should satisfy himself before submitting his proposal asto hazards likely to
arise from weather conditions. Complete weather records and reports may be obtained from the local national
Weather Service Office.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.



